

Project Name: 2021 Streetlight Installation Project (#8052956)

Owner: Lakewood WA, City of

Project No. 302.0002

Bid Open: 11/02/2021 02:00 PM PDT

## BID TABULATIONS

Note: We hereby certify that these tabulated bids represent all bids received and that the additions of all prices shown have been checked and corrected.

						Engineer Estimate		Diversified Holdings NW		Cannon Constructors, LLC		Colvico Inc.		Transportation Systems, Inc	
Section Title	Line Item	Item Code	Item Description	Unit	Quantity	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension
<b>Force Account</b>							\$15,000.00		\$15,000.00		\$15,000.00		\$15,000.00		\$15,000.00
	1	1-04.4	Minor Change	FA	10000	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00
	2	1-07.6	Tacoma Power Fees	FA	5000	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00
<b>Bid Schedule</b>							\$135,000.00		\$62,712.55		\$100,785.22		\$124,860.00		\$130,000.00
	3	1-07.6	Contractor Administration for TPU Permits	LS	1	\$2,000.00	\$2,000.00	\$500.00	\$500.00	\$9,015.96	\$9,015.96	\$11,660.00	\$11,660.00	\$5,000.00	\$5,000.00
	4	8-20.5	Lump Sum Bid for all Work	LS	1	\$133,000.00	\$133,000.00	\$62,212.55	\$62,212.55	\$91,769.26	\$91,769.26	\$113,200.00	\$113,200.00	\$125,000.00	\$125,000.00
<b>Base Bid Total:</b>							<b>\$150,000.00</b>		<b>\$77,712.55</b>		<b>\$115,785.22</b>		<b>\$139,860.00</b>		<b>\$145,000.00</b>